| | Description of item | Unit | No | L | B | D | Qty | Rate | Amount |
|---|---|---|---|---|---|---|---|---|---|
| | Providing precast slab of 100 mm thick including cost of all materials, labour, curing,transportation,loading ,unloading,etc.,complete as per the direction of engineer in charge- Data rate (2018-19) | Sqm | | | | | | | |
| | For Replacing Damaged Slabs | | 1 | 40.00 | 0.90 | | 36.00 | 2337.00 | 84132.00 |
| | Approved DATA RATE | 2337.00 | | | | | | | |
| | | | | | | | | | |
| 1 | KSRRB M100-2. Loading and Unloading of stone boulders by manual means complete as per specification MORTH-100/chapter-1 Page No. 136/ Item No. 17.1/ PWD SR 2018-19 | Cum | | | | | | | |
| | | | Qty. Vide Item No. 1 | | | | 45.36 | | |
| | | | | | | | 45.36 | 60.42 | 2741.00 |
| | Basic Rate | 57.00 | | | | | | | |
| | Area Weightage @ 6% | 3.42 | | | | | | | |
| | Total | 60.42 | | | | | | | |
| | | | | | | | Grand Total | | 1337042.00 |
| 2 | For 12% Applicable GST | | | | | | | | 160445.00 |
| 3 | Miscesallaneous Charges | L/S | | | | | | | 2513.00 |
| | | | | | | | | | 1500000.00 |

rtificate:

The work spot has been inspected and the work is found necessary.
This estimate is prepared as per PWD SR of 2018-19
The provisions were made in this estimate are necessary and adequate.
This works come under B.B.M.P. limits.

Assistant Engineer
Ward No. 06(Thanisandra)

Assistant Executive Engineer
Bruhat Bangalore Mahanagara Palike
Byatarayanapura Sub Division

Executive Engineer
Bruhat Bangalore Mahanagara Palike
Byatarayanapura Division
6/07

TECHNICAL SANCTION
Accorded For Rs. 15.00 Lakhs only
Head of A/C. P1771.
Ref. No. 48/1920 Date 19-7-19.
19/07

Administrative Approval
Accorded For Rs 15 Lakhs only
Head of A/C. P1771
CER NO : 55 Dt: 10/07/2019

TA CE (YNK)